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STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT No. 957 

This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as the "Commission", 
CSX Transportation, Inc., hereinafter referred to as the "CSXT", the Union Pacific 
Railroad Company, hereinafter referred to as the "UPRR', Mound Township, Effingham 
County, hereinafter referred to as the "Township", and the State of Illinois, Department of 
Transportation, hereinafter referred to as the "Department". 

To 'a -002 5 

WITNESSETH: 

WHEREAS, it has come to the attention of the Commission through staff investigation 
that inquiry should be made into the matter of improving public safety at the crossing of 
the CSXT and UPRRs tracks with a public highway known as TR-14 located near 
Altamont, Effingham County, Illinois, designated as crossing AARlDOT # 507 897P, 
Milepost 153.30-A and AARlDOT # 167 929C, milepost 219.41-CC, respectively; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
aforesaid crossing by a staff member of the Commission's Transportation Division, 
Railroad Section: and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and all other pertinent data relating to the crossing 
have been obtained and shown on Exhibit A, attached to the agreement; and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed 
improvements upon a determination of the Commission by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law requiring that certain improvements as hereinafter stated be made and that the cost 
for the proposed improvements be divided among the parties according to law and that in 
the interest of the statewide traveling public the Grade Crossing Protection Fund of the 
Motor Fuel Tax Law be required to bear a substantial portion of the cost; To Wit the 
parties agree as follows: 

All improvements encompassed by this agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
procedures in general. 



The parties are of the opinion that the proper improvements in the 
interest of public safety at the aforesaid crossing should be: 

a) The CSXT should install an automatic flashing light signal and gate controlled by 
constant warning time circuitry in the southeast crossing quadrant to be 
interconnected with the signal and gate unit to be installed on the UPRR track; 
(See Exhibit A, page 3.) 

. 
b) The UPRR should install an automatic flashing light signal and gate controlled by 

constant warning time circuitry in the northwest crossing quadrant to be 
interconnected with the signal and gate unit to be installed on the CSXT track; 
(See Exhibit A, page 3.) 

c) The Township should reconstruct the highway approaches to the TR-14 crossing 
to conform with 92 IL Adm. Code 1535.204; 

CSXT and UPRR have prepared preliminary estimates of cost to 
accomplish the proposed warning device improvements which they may be required to 
perform; said estimates are attached as Exhibits B and B-I. CSXT and UPRR shall upon 
Order, according to the requirements contained therein, prepare detailed drawings, 
detailed circuit plans, estimates of cost, and any required specifications for the proposed 
improvements for the approval of the Commission and Department. 

The Township has prepared a preliminary estimate of cost which is 
attached as Exhibits C to accomplish the proposed highway approach improvements 
which they may be required to perform; The Township shall upon Order, according to the 
requirements contained therein, prepare detailed drawings, estimates of cost, and any 
required specifications for the proposed improvements for the approval of the 
Commission and Department. 

CSXT, UPRR, and the Township shall upon Order, according to the 
requirements contained therein, proceed toward the completion of the proposed 
improvements, accomplishing the work with their own forces or appropriate contracted 
services and agrees that an appropriate time for the submission of plans should be one 
hundred twenty (120) days, for the submission of progress reports should be six (6) 
months and for the completion of the proposed improvements should be twelve (12) 
months, from the date of Commission Order subsequent to this agreement. 

The parties hereto agree that an equitable division of cost for the 
proposed improvements should be: 

a) The cost to install an automatic flashing light signal and gate on the CSXT 
estimated to be $184,141, should be allocated 28.5% of the actual project 
cost (not to exceed $52,500) to the Department utilizing federal funding 
under TEA-21 ; the Grade Crossing Protection Fund (Fund) should bear 
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approximately 71.5% of said project cost (not to exceed $131,641); the 
CXST should bear any remaining cost after payment from federal funds and 
the Fund, as well as all future operation and maintenance cost thereof; 

The cost to install an automatic flashing light signal and gate on UPRR, 
estimated to be $131,533 should be allocated 40.7% of the actual project 
cost (not to exceed $53,534) to the Department utilizing federal funding 
under TEA-21; the Fund should bear 59.3% of said project cost (not to 
exceed $77,999); the UP should bear any remaining cost after payment 
from federal funds and the Fund, as well as all future operation and 
maintenance cost thereof; 

b) 

c) The cost to improve the highway approaches, estimated at $34,000, should 
be allocated 100% to the Fund, in an amount not to exceed $34,000, with 
the Township bearing any remaining cost as well as all future maintenance 
cost thereof; 

Special Provisions: Since federal funding is being utilized for the 
warning device improvements at the subject crossing, all such work shall be covered by 
appropriate provisions of Title 23, Chapter I, Subchapter G, Part 646 of the Federal-Aid 
Policy Guide adopted Dec. 9, 1991. 

Since the warning device improvement at the subject crossing will be performed by 
railroad crews, no flagging or contractor liability insurance will be required for said work. 

CSXT, UPRR, and the Township shall each at six (6) month intervals from the date 
of Commission Order issued subsequent to this Agreement until the project is completed, 
file a written report with the Director of Processing and Information, Transportation 
Division of the Commission, stating the status of expenditures of their portion of the 
project and the percentage of completion of the overall project. If the project is behind 
schedule, the report must include a brief explanation of the reason@) for the delay. 

All bills for expenditures authorized to be reimbursed from the Grade Crossing 
Protection Fund shall be submitted to Mr. Henry Cronister, Bureau of Local Roads and 
Streets, Main Office, Illinois Department of Transportation at 2300 South Dirksen 
Parkway, Room 205, Springfield, Illinois, 62764. The Department shall send a copy of 
each bill received to the Director of Processing and Information, Transportation Division of 
the Commission. The final bill for expenditures from each party shall be clearly marked 
“Final Bill”. All bills shall be submitted to the Department and Commission no later than 
twenty-four (24) months from the date of Commission Order subsequent to this 
agreement. Authorization for reimbursement from the Grade Crossing Protection Fund 
shall expire twelve (12) months after the completion date specified in the Order. The 
Department shall, at the end of the 24‘h month from the Commission’s Order date, de- 
obligate all residual funds accountable for installationheconstruction costs for this project. 

3 



CSXT, UPRR, and the Township shall each at six (6) month intervals from the date 
of the Commission’s Order subsequent to this Agreement, submit written reports to the 
Director of Processing and Information, Transportation Division of the Commission, 
stating the progress it has made toward completion of the work herein required of it. 
Each progress report shall include the Commission Order number, the Order date, the 
project completion date as noted in the Order, crossing information (inventory number 
and railroad milepost), type of improvement, and the name, title, mailing address, phone 
number and facsimile number of the CSXT, the UPRR, and the Township employee 
responsible for management of the project. 

In Witness Whereof, the parties have caused this agreement to be executed by their duly 
authorized officers, as of the dates indicated herein. 

Executed by the Commission this &*day of &- ,2002. 

fichael E. Stead 
Railroad Safety Program Administrator 
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Illinois Commerce Commission Stipulated Agreement No. 957 concerning 
improvements at the TR-14 grade crossing of the CSX Transportation, Inc and 
Union Pacific Railroad Company tracks near Altamont, Effingham County, Illinois 
designated as crossing AARIDOT # 507 897P, Milepost 153.30-A and AARIDOT # 
167 929C, milepost 219.41-CC, respectively. 

Executed by the Township of Mound, Effingham County, this 

2002. 

MOUND TOWNSHIP, EFFINGHAM 

COUNTY 

Attest: 

SHERRYBERG 
NOTARY PUBLIC, STATE OF ILLlNOlS 



Illinois Commerce Commission Stipulated Agreement No. 957 concerning 

improvements at the TR-14 grade crossing of the CSX Transportation, Inc and 

Union Pacific Railroad Company tracks near Altamont, Effingham County, Illinois 

designated as crossing AAWDOT # 507 897P, Milepost 153.30-A and AAWDOT # 

167 929C, milepost 21 9.41-CC, respectively. 

Executed by the Union Pacific Railroad Company this @dayof&.T 

2002. 

UNION PACIFIC RAILROAD 

COMPANY 

By: 

Attest: 



' 
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Illinois Commerce Commission Stipulated Agreement No. 957 concerning 

improvements at the TR-14 grade crossing of the CSX Transportation, Inc and 

Union Pacific Railroad Company tracks near Altamont, Effingham County, Illinois 

designated as crossing AARlDOT # 507 897P, Milepost 153.30-A and AAWDOT # 

167 929C, milepost 219.41-CC, respectively. 

Executed by the Department this /8'day of .fl&rcL ~ 2002. 

STATE OF ILLINOIS 

DEPARTMENT OF TRANSPORTATION 

By: 



MAR. - 2 I ' O Z ( T H U )  I b : l 4  CSXT ENG. MATERIALS TEL:904 2 4 5  1030 

Illinois Commerce Commission Stipulated Agreement No. 957 concerning 

improvements at the TR-14 grade crossing of the CSX Transportation, Inc and 
Union Pacific Railroad Company tracks near Akarnont, Effingham County, lllinols 

designated as crossing AAWDOT # 507 897P, Milepost 153.30-A and AAWDOT #k 
167 929C, milepost 21 9.41-CC, respectively. 

Executed by CSX Transportation. Inc. this &day of I q h r d  h ,2002. 

CSX TRANSPORTATION. INC. 

A Attest: 

/ & 2 L  RACHEL E. GEIERSEACH 

P. 002 



Exhibit A 
Page 1 

STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

RR/Line CSX/UP Milepost 153.30 Inventory # 507 897P 

City (n) Altamont Street (TR-14) County Ef f ingham 

Jurisdiction TWP. Urban Rural XX Commercial Residential - 

Street Surface Oil/Chip Width 14' Condition Fair 

Angle 60' Tracks Tangent Yes Degree of Curve - - -  Superelevation ~ - -  

Depth of Cut - _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  Height of Fill _ - _ - - - - - - - - -  

Crossing Surface 

Track Elevation Track Type Width Condition 
Centers 

S Main T/A 24' Good 

14' level 
N Main FDT 24' Fair 

Intersecting Roads 100' None 200' None 

Traffic Control Devices Present None 

ADT 175 Speed unposted Statewide Yes 

Schoolbuses Poss. Hazardous Materials Poss. Other 

Rail Traffic: Ft. 8 @ 60 mph Ft. 32 @ 50 mph Switch 

Simultaneous Movements Yes Daylight and Dark Yes 

Present Protection Crossbucks 

Advance Warning Signs Yes Pavement Marking No 



Exhibit A 
Page 2 

Visibility Study 

Quad 

NE 

Nw 

SE 

s w  

North 
South 

Cleariq 
Visibilicy Obstruction 

Stopping. 
Visibility 

25 I 

25 

Comments : 

Approach Grades 

Obstruction 

1 01 6 %  50  ' 6 %  -0 

50 1 6 %  % 4.6 % 
~ 

Each railroad has one track through the 

crossing at standard track centers. While it is essentially one 

crossing, both railroad's given the crossings its own inventory 

number. 

This crossing meets the minimum criteria for the 

installation of automatic flashing light signals and gates in 

that the product of the average daily vehicular and train 

traffic exceeds 3,000. Each railroad will install one signal 

and gate unit for its track. These units will be interconnected 

with each other. 





'U 
TR~N~PORTATION 

Randall G. Frederick 
Principal Kngineer Public Iuiprovernents 
Bngineering Dept., J-I50 

W 

i 

4901  Beliort Rd., Suite 130 
Jacksonville, PI 3 2 2 5 6  

B-MAIL Randy-Frederick@csx.com 
PHONE ( 9 0 4 J  2 4 5 - 1 0 4 5  

FAX ( 9 0 4 1  2 4 5 - 1 0 3 0  

EXHIBIT 
PAGE 

February 23, 2000 

Mr . Jeff Harpring 
Illinois DOT 
2300 South Dirksen Parkway 
Springfield, IL 62764 

Subject: Altamont, Effingham County, Illinois; Installation 
of automatically controlled flashing light signals and 
gates at TR 14 (Milleville St.); DOT 507 897P; 
MP QS-153.07; OP IL0007 

Dear Mr. Harpring: 

Please find enclosed, for your approval and further 
handling, Signal Force Account Estimates and circuit plans 
for the above referenced project. A copy of these plans was 
also sent to UP/SP Railroad for their assistance in 
duplicating this design. 

If I can be of additional help, please contact me. 

Yours very truly, 

B 
1 

Randy Frederick J 

encs. 



“?TIMATE NO 9902041-201 16 

C M  TRANSPORTATION -’ EXHIBIT B 
ESTIMATED COST TO PAGE 2 

INSTALL AUTOMATICALLY CONTROLLED FLASHERS AND GATES 
ALTAMONT, IL 

T R 14 (MILLEVILLE ST ) 

AAR # 507897P O.P.# IL0007 PROJECT #: IL1999058 

MATERIAL .......................... 
SUMMARY 

..................................................................................................... $92,551.39 

SALES TAX ................................................................................................................................................................... $5,460.53 

LABOR 
INSTALLING ....... 

CONSTRUCTION.. ............... .....( 107 man days ) ................................................................................. $18,832.00 
SHOP ................................................ ( 8 man d .................................................................. $1,247.20 

SUBSISTENCE ALLOWANCE ...................................... ............................................ $12,915.00 

RAILROAD ENGINEERING, PRELIMINARY ............................................................................................................... $1,003.96 

RAILROAD ENGINEERING, CONSTRUCTION ......................................................................................... $3,011 .E8 

ADDITIVES TO LABOR ............................................................... ............................................ $19,828.21 

ADDITIVES TO ENGINEERING ................................................ ......................................................... $1,955.31 

ADDITIVES TO SHOP LABOR ......... ................................................................................... $249.44 

EQUIPMENT EXPENSE .............................. ( 22 work days) ...................................................................... $13,442.00 

WASTE MANAGMENT ............................... ( Refuse container ) .... .................................................................... $202.40 
............................... ( Portable rest room ). ..................................................................... $49.50 

CONTRACT ENGINEERING 
INVOICE.. ........................ $8,028.65 

CONTINGENCY/FREIGHT ........................ ..(3% OF TOTAL PROJECT) ................................................................... $5,363.32 
220 VAC POWER SERVICE ........................................................................................................................................ $0.00 
ESTIMATED SALVAGE.. ............................................................................................................... $0.00 

NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE YEAR FROM THE DATE OF ESTIMATE 

REV.99-3 



EFF. DATE: 01-06-00 

PROJECT#: IL1999058 

AFElOP #: IL0007 

LOCATION NAME: ALTAMONT. IL 

B X  TRANSPORTATION - 
PURCHASES AND MATERIALS 

BILL OF MATERIAL-SHOP 
6'X6' HOUSE LOCATION #: 1 

LOCATION DESCRIPTION: T.R. 14 (MILLEVILLE ST.) 

EXHIBIT B 
PAGE 3 

MILE POST: QS-153.20 

CONTRACTOR: SAFIRWR 

ESTIMATE #: 9902041-20116 

1 
11 
1 
4 
1 
7 
2 
1 
3 
1 
1 
1 
1 
1 
3 
1 
3 
2 
4 
33 
1 
2 
9 
2 
1 

100 
1 

020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
450 
020 

0 0 0 3 3 9 3 
0017120 
001 7209 
0017311 
0021965 
0022651 
0022705 
0022754 
0022870 
0022872 
0 0 2 2 8 9 5 
0022920 
0023008 
0025595 
0053390 
0660075 
0750090 
0750700 
0750710 
0770060 
1940055 
4200100 
4 2 0 0 3 6 0 
8000067 
8100035 
001 921 2 
2501132 

1 
1 
1 
1 
1 
1 
1 
1 

1 
1 
1 

1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 

HOUSE, 6' X 6 ALUMINUM, UNIVERSAL, SERRM 
BLOCK TERMINAL 12 WAY SINGLE 
TRANSFORMER P/N 010520-2OX LGT 
RESISTOR 029602-52X 1 5 OHM ADJ 
EXTRACTOR DWG 59688 
PLUGBOARD KIT B1 RELAY ASSY, C30 
PROTECTOR. LPC 10560-51, FOR TRACK 
RECTIFIER DWG 59899-5 GR3 
RELAY 56001-763, GR-2/500 OHM, B8 
RELAY 56001-983, GR-1/500 OHM.B82 
RELAY 56001-830, GR1/460 OHM, B36 
RELAY 56001-745, GRI/IOVAC PWR.662 
RELAY 56001-974, GR1/18 OHM, B81 
WRENCH DWG 55393-3 GRI "E' TERMINAL 
CHARGER BATTERY NRS 12/20 SCR SOLID 
ARRESTER, 12OV AC, GE 9L10MAA121 
NUT INSULATED SAFETRAN 023-408-1X 
PROTECTOR, SAF MOD '022700-IX 
ARRESTER CLEAR VIEW, SAF 022585-1X 
ARRESTER USBS N451552-0201 RED 
CONTAINER CIRCUIT PRINT 2 4  
CONNECTOR BUS 1" CENTERS 1/2' X 36'  
LINK INSUL TEST 2-3/8" CENTERS 
LOCK AMERICAN HIOKA CSX SIGNAL 
RECORDER.EVENT ASSY ,SMART,COMPLETE 
SCREW 10 X 1" SH METAL PHILLIPS 
GCP3000ND2 80150-101 4 0 KHZ ISL 

EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
PC 
EA 
EA 
EA 
EA 
EA 

4206.00 
13.34 

176.00 
19.00 
6.04 

43.16 
35.23 
47.41 

250.26 
523.20 
265.36 
280.38 
276.83 

14.89 
400.36 
322.00 
3.33 

19.89 
31.55 
14.25 
6.00 
6.04 
3.85 

12.69 
3417.00 

0.02 
11049.77 

$4,206.00 
$146.74 
$176.00 
$76.00 

$6.04 
$302.12 
$70.46 
$47.41 

$750.78 
$523.20 
$265.36 
$280.38 
$276.83 
$14.89 

$1,201.08 
$322.00 

$9.99 
$39.78 

$126.20 
$470.30 

$6.00 
$12.08 
$34.65 
$25.38 

$3.417.00 
$2.13 

$11,049.77 

SHOP MATERIAL TOTAL: $23,858.57 



&X TRANSPORTATION -' 
PURCHASES AND MATERIALS 

BILL OF MATERIAL-SHOP 
EFF DATE 01-06-00 4x4'  HOUSE LOCATION# 1 

EXHIBIT B 
PAGE 4 ,  

PROJECT#: IL1999058 MILE POST: QS-153.20 

AFEIOP #: IL0007 CONTRACTOR: SAFIRWR 

LOCATION NAME: ALTAMONT. IL ESTIMATE #: 9902041-201 16 

LOCATION DESCRIPTION: T.R. 14 (MILLEVILLE ST.) 

1 020 
11 020 

1 020 
4 020 
1 020 
1 020 
1 020 
1 020 
3 020 
3 020 
6 020 
8 020 
1 020 
2 020 
3 020 
2 020 

100 450 
1 SPECIAL 

0 0 0 3 4 2 8 
0017120 

0021965 
0022705 
0022754 
0025595 
0 0 5 3 3 9 0 
0 6 6 0 0 7 5 
0750090 
0750700 
0750710 
0770060 
1940055 
4200100 
4200360 
8000067 
0019212 

1 
1 

1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 

HOUSE 4!X4',UNIV. ALUMINUM, PTMW 
BLOCK TERMINAL 12 WAY SINGLE 

EXTRACTOR DWG 59688 
PROTECTOR, LPC 10560-51, FOR TRACK 
RECTIFIER DWG 59899-5 GR3 
WRENCH DWG 55393-3 GRI " E  TERMINAL 
CHARGER BATTERY NRS 12/20 SCR SOLID 
ARRESTER, 120V AC, GE 9LlOMAA121 
NUT INSULATED SAFETRAN 023-408-IX 
PROTECTOR, SAF MOD '022700-1X 
ARRESTER CLEAR VIEW, SAF 022585-IX 
ARRESTER US&S N451552-0201 RED 
CONTAINER CIRCUIT PRINT 24" 
CONNECTOR BUS 1" CENTERS 112" X 3 6  
LINK INSUL TEST 2-3/8" CENTERS 
LOCKAMERICAN HIOKACSX SIGNAL 
SCREW 10 X 1" SH METAL PHILLIPS 
GCP3000D2 80100-104 DBL 2 DAX W/OUT ISL 

EA 2700.00 
EA 13.34 

EA 6.04 
EA 35.23 
EA 47.41 
EA 14.89 
EA 400.36 
EA 322.00 
EA 3.33 
EA 19.89 
EA 31.55 
EA 14.25 
EA 6.00 
PC 6.04 
EA 3.85 
EA 12.69 
EA 0.02 
EA 19048.00 

SHOP MATERIAL TOTAL: 

$2,700.00 
$146 74 

$6.04 
$140.92 
$47.41 
$14.89 

$400.36 
$322.00 

$9.99 
$59.67 

$189.30 
$114.01 

$6.00 
$12.08 
$11.55 
$25.38 
$2.13 

$19,048.00 

$23,256.47 



ESX TRANSPORTATION 
EXHIBIT B 
PAGE 5 

EFF. DATE: 01-06-00 

PROJECT#: lL1999058 

AFE/OP #: IL0007 

LOCATION NAME: ALTAMONT, IL 

PURCHASES AND MATERIALS 
BILL OF MATERIAL-FIELD 

LOCATION #. 1 

MILE POST: QS-153.20 

CONTRACTOR: SAFlRWR 

ESTIMATE #: 9902041-201 16 

LOCATION DESCRIPTION: T.R. 14 (MILLEVILLE ST.) 

350 
6 
4 
4 
2 
10 
4 
10 
2 

950 
2 

600 
19 
6 
6 
1 
8 
2 
1 
1 
2 
8 
2 
1 
2 

41 
14 
1 

60 
2 
6 
2 
2 
2 

3600 
1 

020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
250 
360 
360 
360 
020 
020 
020 
020 

0013906 
0017120 
0025143 
0052386 
0052475 
0052920 
0052921 
0052925 
0053159 
0053245 
0054075 
0057275 
I040302 
I040304 
1040540 
1040550 
1153551 
1360014 
1360016 
1360103 
2060060 
3262360 
3901895 
3 9 2 0 2 0 0 
3930010 
4200340 
4 2 0 0 9 0 0 
99999Y1 
0010780 
0006100 
0020357 
0800145 
0056474 
2500640 
0013870 
0013585 

1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 

CABLE, UG 16 COND/6 NO 6 AWG 
BLOCKTERMINAL 12 WAY SINGLE 
SHUNT HOLDER CSX SK SS91-02 STEEL 
BRACKET, FLARED LEG 
BRACKET FOR BLOCKING XING SIGN ASSY 
BAND C-204 BAND IT 112" SS FOR DOT 
BUCKLE C-254 BAND IT 1/2" SS FOR DOT 
3/4" BAND 
BUCKLES 
CABLE UG 3 COND NO 9 AWG 
GATE SK-1000-C KEEPER NORMAL, 32 FT MAX 
WIRE UG TRK TWIST PAIR NO 6 AWG 
BATTERY, GNB 50A07,160AH MF 
BATTERY, GNB 50Al l .  265AH MF 
TRAY PVC BATT FIBER CO 82687-1-P 
TRAY PVC BATT FIBER CO 82687-3-P 
CLIP TRK WIRE RETAIN ERIC0 SBA248B 
PACKAGE FOREMANS CARE FOR ALUMINUM 
PACKAGE SAFETY WITH TAG AND LOCK 
LAYOUT METER SERVICE WITH POLE 
FOUNDATION ASSY 5FT 61N HT TYPE S-2 
SCREW 1/21N X 4 1/2 IN FETTER DRIVE 
TIP FLEX HWY CROSSING GATE 24 IN 
BELL HWY XING GSI ELECTRONIC 
KIT GATE ARM WARNING STICKER 
LINK TEST OFFSET LINK 1 IN CENTERS 
CONNECTOR SHEATHING FOR CABLE GND 
BLOCKING AND BRACING FOR PROJECTS 
CONDUIT GALV RIGID 4"TL lo' LNGTH 
STOOL STEP WOOD 14' X 20" SIGNAL 
WATER DRINKING 8 02 SHRNK WRAP 6 PK 
BROOM WAREHOUSE HVY DUTY ID300 
14' GATE,LTS 2-WAY STD 
NARR BAND SHUNT,SAF 627758-525 HZ 
CABLE, UG 5 COND NO 14 AWG 
BOX 6410 JUNCTION-16 WAY CSX DWG 

FT 
EA 
EA 
EA 
EA 
FT 
EA 
FT 
EA 
FT 
EA 
FT 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
FT 
EA 
CA 
EA 
EA 
EA 
FT 
EA 

4.76 
13.34 
38.68 
2.48 
3.42 
0.40 
0.28 
0.60 
1.16 
1.21 

1667.27 
0.76 

150.08 
206.08 

31.14 
36.25 

1.65 
556.00 

15.39 
677.73 
344.48 

0.73 
82.34 

165.00 
10.00 
0.79 
0.12 

98.29 
5.34 

24.00 
3.36 
5.75 

4520.14 
245.00 

1.01 
198.84 

$1,664.88 
$80.04 

$154.70 
$9.91 
$6.84 
$4.00 
$1.12 
$6.00 
$2.32 

$1,149.50 
$3,334.55 

$456.00 
$2,851.52 
$1,236.48 

$186.84 
$36.25 
$13.20 

$1,112.01 
$15.39 

$677.73 
$688.96 

$5.83 
$164.68 
$165.00 
$20.00 
$32.39 
$1.63 

$96.29 
$320.64 
$48.00 
$20.16 
$11.50 

$9,040.28 
$490.00 

$3,636.00 
$1 98.84 



@sX TRANSPORTATION - 
PURCHASES AND MATERIALS 

BILL OF MATERIAL-FIELD 
EFF. DATE 01-06-00 LOCATION# 1 

EXHIBIT B 
PAGE 6 

PROJECT#: IL1999058 MILE POST: QS-153.20 

AFElOP #: IL0007 CONTRACTOR: SAFlRWR 

LOCATION NAME: ALTAMONT, IL 

LOCATION DESCRIPTION: T.R. 14 (MILLEVILLE ST.) 

ESTIMATE #: 9902041-201 16 

24 020 0014620 1 EROSION CRIBWALL 2x4' SECT. W/ HARDWAR EA 50.46 $1.21 1.10 
$13,824.00 3 SPECIAL BLOCKING UNIT USS P/N N451557-0601.156 EA 4608.00 

1 020 2500591 1 MULT. FREQ. NBS. SAF MOD 62775-1543 EA 404.00 $404.00 
1 020 2500439 1 INDUCTOR, SAF 8V617-2200 EA 47.04 $47.04 
2 020 0770060 1 ARRESTER US&S N451552-0201 RED EA 14.25 $28.50 
1 020 0022651 1 PLUGBOARD KIT B1 RELAY ASSY. C30 EA 43.16 $43.16 
1 020 0022870 1 RELAY 56001.783, GR-2/500 OHM, B8 EA 250.26 $250.26 

FIELD MATERIAL TOTAL: $43,749.54 



Tsx TRANSPORTATION" 
PURCHASES AND MATERIALS 

BILL OF MATERIAL-CONSUMABLES 
EFF. DATE: 01-06-00 (NON-ORDER ITEMS FOR ESTIMATE ONLY) LOCATION #: 1 

EXHIBIT B 
PAGE 7 

PROJECT#: lL1999058 MILE POST: QS-153.20 

AFE/OP #: IL0007 CONTRACTOR: SAF/RWR 

LOCATION NAME: ALTAMONT, IL 

LOCATION DESCRIPTION: T.R. 14 (MILLEVILLE ST.) 

ESTIMATE #: 9902041-201 16 

350 
500 
150 
200 
130 
100 
15 
12 
2 
2 
27 
120 
30 
6 
1 
1 
1 

020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 
020 

0017605 
0017607 
001 7625 
0017630 
001 7635 
0028610 
0028635 
0 0 2 8 6 4 5 
3261970 
4200880 
4200892 
4251 190 
4251290 
4251295 
9999992 

1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 

WIRE, CASE NO 10 AWG FLEX 
WIRE, CASE, TW PR NO 10, AWG 
WIRE, CASE, TW PR NO 14 AWG, FLEX 
WIRE CASE NO 16 AWG FLEX 
WIRE, OKONITE, DEL 018 AWG #6 
TERMINAL, RING, AMP 35628, YELLOW #16#14 
TERMINAL RING TEST # I 6  - # I 4  AWG 
TERMINAL RING TEST #I2 - # I O  AWG 
DECAL ASSY 2" BLACK PRESSURE 
CONNECTOR TERMINAL 2-3/8' CENTERS 
CONNECTOR TERMINAL 1" CENTERS 
TERMINAL RING AMP 35627 BLACK#12#10 
TERMINAL WIRE AMP 322051 BLUE #6 1/4"TU 
TERMINAL WIRE AMP 322007 BLUE #6 3/16 ST 
HOUSE SIGNAL HANDLING CHARGE 
FILL MATERIAL 
GRAVEL 

FT 
FT 
FT 
FT 
FT 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
EA 
LT 
LT 

0 19 
0 38 
0 29 
0 11 
0 77 
0 45 
1 55 
1 44 
9 22 
0 44 
0 37 
0 65 
0 55 
0 55 

50 00 
200 00 
800 00 

._. 
CONSUMABLES SHEET TOTAL: 

$66.50 
$192.15 
$43.38 
$22.00 

$100.45 
$44.57 
$23.25 
$17.27 
$18.44 
$0.88 
$9.99 

$78.13 
$16.50 
$3.30 

$50.00 
$200.00 
$800.00 

$1,686.81 



v %.- 

DATE: 2002-02-06 
eSTIMATE OP WERIAL AN0 FORCE REOUW N0P.K 

BY W E  
W O N  PACIPIC RRILUOM 

DESCRIPTIW OF WOW. 
INSTALL GaRDD CROSSW WkRNIffi DEVICES W f l l l  ORTSS hND FLASBING LIGHTS AT 
TR-10 in ~ A M D N T .  IL. MP. 219.11 ON THE  SAL^ SUB. 

PERBOW EXPENSES 
ROCK L GFAVEL 
SALES rm 
SIGNAL 
TRANSPORTATION W G E S  

goo goo 

2500 2500 

2410 a10 

4821. 4811 

964 964 
1816B 18168 

7220 1220 
2500 2500 
3013 l d l 3  

118611 48214 62082 
1950 1950 
2432 2132 

32936 76024 108960 
____..- __..--._ .___.... _..~. .... 

514 524 sa4 
1122 1122 1112 

91 91 31 
908 1 9 2  2480 2480 

119 314 
261 261 

114 
261 

Exhibit B-1 
Page 1 



Exhibit B-1 
Page 2 

FORM 30-1 PRGB 01 MORE 
WORK ORDER A ~ R I W L 7 I O N - D ~ A I L  OF BSTIHRTED MPENDInmCS 

EST s T w 1  01-05-02 PROJ Lw): 36118 
EST COMP: 12-31-02 A.W.O. NO! 39081 

W.O. NO: 
6.1. NO: POEN10 
STATE: I L  
VAL SEC: 1121 

02040420 BATIBBY.G38,75AY OR $OR13 
01040660 BATIERY,GIJB, 75AZ1 OR SOU7 
09011240 CABW TIE, NYLON 1 1/8" W. DTA 
09011980 CABLE TIE, NYLOU 3 1/2' 1yu(. DIA 
09014956 CIRCUIT l!RWR. 125/110V 20A AC 
090#)00 REL:LRY,TAB 889 KRPllDN12V. SW.ATR. 
03054160 RELAY, GW.Pm(WSE 120V. TAE 856 
09057650 S0CW.P-B 77E122 TRB 836A 4 856 
09065700 WE, ELKCTUCkL PLASTIC 

09131100 TBIuI.LW, 3/15 CABLE-1/4 POST 2412 
09066900 TBWIW~SPADE. 1o.u WIRB,YB snm 

09zisioo m 6 6  TBW(IU&, ma lwlov~ ~ M P  
09zmi50 m m , n i s - 1 4  xs s p w  
a 9 2 6 m  321527.1 TEWIUU, ~BST 
09401140 W T E R ,  4 INCB CRRLDU PLASTIC 
09409820 BVSHTNG, 4 "  PUSTIC. INSUWLTINC 
094l2460 CONDUIT.I/B !UCH PLM WEE% SEWI' 

09433970 U)N"R.I/a INCH 5?RRXGW BOX S 
09467910 IACWPP, 4 IDCR, GALVPNIZBD 
09SlSS50 LAHP,INCMDESCB.W, 10V.25W. 
09144170 GROW ROD, 3/8 IRCH X 8 FEET 

03908610 WIRE.16 Affi.1 CUND.CSPPBR.xILID 
09912200 WIRE 16 AM3 2 CND 504'WbL SWIELD 
09913200 WIRE,W6, 5 c(IwD SOO'ROLL SHIELDED 
09915610 WIRE If6 Am 1 CCDxl COPPBII, STUN 

09932310 WtRE t10 A% 1 MlND COPPER. TWIST 
09946100 HIRE 8x4, 1 CND 500' ROLL SHIELDE 
09960090 WTRE #l6 bK; 1 C C m  WPPER, SRw( 
13060210 MCGLE,SPRING WIND 3/B 
11552450 SBEBT METAL SC&W,Y12 X 3/4" 
13%JlSO ONEST METAL SCREW 112 X 1" 
17061400 PADLOCK,SXGVU~H~TllODT KEY,RMBRIC 
28033210 CARW, 19 1/8"L X 23 l / C " W  X 17 

18041880 PULLLLIIT, 40 X 40 INCH Z/UAY 
35040010 Pw\SER OF P R I S .  OBlrrAL GRADE 
1930P710 SIQN, - 2  TRACKS- NP S I D  PAGE 003.  

o m 9 2 0  mmuaun, I . ,  wc. TYPE PO 

0 9 n m o  G ~ ~ . R P D  a m  4u\y ommur. 

05930550 HSRE nio AXO 1 m CSPPBR. STPAN 

z803iz30 CMION. 41 3 1 ~ ~  x 39 1i2"w x 18. 

178.15 
314.44 

0.04 
0.22 
23.34 
8.59 
8 .97  
2.23 
a . 3 9  
a .34  
0.68 
0 . 2 4  
0.07 
1.12 
2.25 
0.75 
0.44 
1.18 
0.90 
4.11 
5.21 
4 . 5 1  
4.11 
0.11 
1.14 
1.86 
D . l #  
0.14 
0.31 
1.01 
0.08 
0.43 
1.99 

12.14 
2.66 
6.89 
7.68 
0 . 8 3  
m.41 

a.  97 

6 U  
? E A  

zoo ER 
20 Eh 

1 B h  
1EA 
1PA 
2ER 
2 RL 

10 6R 
50 BR 
24 ER 
10 ER 
10 PA 
2 3 3  
2 E A  
1 LF 

20 LP 
2 %  
2HR 
P a A  
8 E n  
8 SR 

200 LF 
SOD LP 
125 LP 
150 LP 
750 t P  
170 IF 
625 LP 
250 LP 

3 w  
2 BX 
1 BX 
S E A  
IED, 
1Ea 
2 EA 
25 28 
I EA 

1069 
2201 

8 
4 
23 

9 
9 
P 
5 
3 

1 4  
6 
1 
11 

5 
2 
0 

21  
2 
8 

21 
36 
38 
22 

570 
231 
51 

105 
53 

631 
20 

1 
'I 
f 
61 
3 
7 

15 
21 
18 



EST START; 02-05-01 
rsr WMP: 12-31-02 

39340220 S U 3 ,  HIGHWAY CROSSING 
39169480 SIGU MUNnffi KIT 5" 
52000920 SUEE PROTEmR S919-ZA TAB 586 
S2001370 SVRQB PROTI(C€UR SP20-2R TAE J85 
52005690 BORD WIRE. 1 5-5 
520166'30 VIAE DUCT, 2x3 
52016940 WIRE WCT. 1x1 
szoi7s io  n m  DUCT c o w l  Y X ~ '  

50.00 
113.00 

67 .24  
68.93 

0 . 4 2  
7 . 4 3  
8.57 
1.10 

5201'1620 WIRE 5UCT COVER 3"Xb'  2 .38 
52019530 EUCLOSVRE.8HuM.POLB WJNTED.24X2 245 .01  
~1019560 E~VRLIZEU, K . D .  TAE 583 9.08 
52021550 POuMIRTION.4' .STEEL.FDR FLSWR/GI\T a 3 o . x  

s201aoio L I ~ I I J C  m m ~  CONKSTRIP 
52019210 .PECEFIBR, ZOEC, 12V.TABS75 
52039390 RECTIFXPII, NEE, 12V. TAB577 
52040400 ReSISlVil. pDJ.O.63 OW TAB91 
~ 0 4 a ~ o  RESISTER, ADJ. 5 om. TM 90 
s 2 o m x o  mr, MWIPTIAG, POR s m  AWSING 
5 2 o w o o  SURGE sumsssoR, PRIMMY, n a m - i  

5zo70010 T E R ~ ~ A L , U L I - I O  UIRE.RING m m  
52072280 TEPJIW a r m .   SI^ 2 POST BRK 
52012510 TBRHINRL BU)CK,SIGNU 3 POST TEST 

52069100 TwI(IpuC. # 6  MUE - RING WE 
52011600 TERllldwI,UZO-lS NIRE,RIIiG XWUE 

6 . i n  
520'12740 TFRHINAL EMM, SICNAL 12 POST 6 8 . 6 0  
52011550 TEST LINK. INSULAT&D ASSgPlEiLY TAL! 0.67 
52074110 IRK CIR, EC4*,RRH UPCP.8 TAB 502 3729.94 
52079910 HIRE TAQ, PLABTIC ~ tiH1"E 0.12 
52079560 HIUIXIYG PWIIPOR WITE TAG) 1.95 

52122110 HIOB WIND BRACKtX 5"OR 4 "  
52136410 SWBRR P D .  SK-1000-l 
52138310 GUAR0 LINER RU%, 84 INCH DfA 
52139160 QUP.IUI POST, H6 X 8 .5  X 6 FEET 
52203400 DEW3Oi7. LIGHT OUT. LMI-1 

52246000 RBSISTOR.47.000 i47KI OHM . 5  WAW 
52250980 NBS, TAE 640, 62175-8621 
51263600 SURGE ARRBSTOR.MBTER L(KIP. 

4213.87 
6.42 
12.68 
6.91 
9.76 
4.18 

33E.01 
470 .b l  

24.39 
12.76 

8 .91  
9.01 
0.84  
0.DB 
0.06 
2.25 

1632.31 
227.S 

61.99 
5.50 

253.09 
35.92 
469.03 

14273.86 
1051.90 

21.58 

2 EA LOO 
1 EA 121 
1 EA 67 
1 611 69  

a50 5F 105 
15 E8 111 
25% 11 

15 6A 26 
Z E A  5 
2 BR s90 
9 PA 82 
1 Kb 231 

1 BA 13 

8 EA 18 
2eA 8 

1 EA 470 
4BA 90 
1 91) 13 
4 EA 36 
leA 9 
la M B 

20 FA 138 

i 338 

125 EA i n  
150 ER 9 
11 EA so 
3 EA 19 
4EA 34 

24 EA 16 
I M 3730 

100 U 17 
1M 2 
1 'Zi 1632 
1 Blr 218 
lF.4 64 
1U 6 
1 ST 253 
4 6A 144 
1 EA 469 
1 El 11214 
2 M 2116 
4 s h  1 
2 611 963 
1m 28 

PAGE 05 MORE 

PRBJ NO! 36118 
A.W.O. no: 39oai 
W.O. NO: 
6.1. NO: OOeFl lO 
STATB! XL 
VAL SEC: 1111 

Exhibit B-2 
Page 3 



FORM 30-1 PACE 06 MOR6 
WOW ORDER AUTBORIZATIO~-DETAIL OP 6sTIWK.II EXPWIlVRRS 

EST START: 02-05-02 PRW NO: 36118 
EST COHP: 12-31.02 A.N.O. NO! 19081 

X.O.  NO: 
RAILWAD: WRR W. 6.1. LTO; o a m  
MCRTIOU: U3WfNT It TR.14 SALBH 6vB STATE! IL 
DEP4RWEVTi SNQIt4tXRINO SERVICES VAL SEC: 1121 

................................................................................................ 

52176370 WY PLWEOARD,GRS B1,TRB 900 
52717910 PLRO TGRMINRC, FOR ORs. 14-10 
52178110 PLAG TERIIINRL, FOR QRS, 10.16 
52779280 RELAY TEST TEAM.CRS B1 TAE770k864 

52959060 mW6R TAP MATERIAL 
S1111490 EXTRAfToR RX “B”IFSNNAL1L6 P3-308 
53311510 TEST N(pp WRBNCH GRS #P3-320 

53901460 EPD U0/24CT!JfL SURGE PROTSCIOR 
53954JOO 180429-000 EWTLiC XIT 
55016480 RAIL ANCHOR G o  BASE HD C-OC 

55264570 PACKUSD 9RM), PRE-KIXED IPER SACK 
55264930 RBFXhCTORY PASTE 

5 2 a m z o  DIODE J ~ E C  NUMBER I N ~ O W  

5 m n o i o  INSULATING CRP (r SHIW nssy. 

$5255260 FIELD wan KIT. IN# om SBOT 

55317160 1334 189 JT PLUG HI( CH ARBCUT 15- 
55317uIO 1W INS JT PLUG w11 RH AtSOJT 15- 

MTAL 

i 3 1 . n  
200.2a 
m . 9 0  
i679.72 
1709.87 

338.0i 
290.93 
235.03 
418.32 
204.92 

32.59 

1 .01  
6 .77  
0.02 

10c0.00 
9.73 

42.06 
2.04 

271.09 
85.M 
0 .a1 

60.01 
22.54 

1.83 
591.85 
591.75 

a.87 

1 EA 133 
1 EA 200 
4 L?A 860 

1 eR 1710 
1 BA 338 
1 BA 291 
5 EA 1175 
1 W 418 
1 ER 104 
8 BR 261 

100 FA a7 
190 BA 101 
8FA 51 
l g A  0 
2 En 2000 
1BR 10 

IO B)L 20 
1 WI 271 
5 R4 421 

aao m 389 
4 A 240 
Om 18 
Z E A  I 
1 eA 592 
1 W 592 

50,052 

a m 3349 

lEA 4a 

Exhibit 6-1 
Page 4 

LX TOTFlL POGE.85 ** 



I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
1 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
1 
I 
I 
I 
1 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
1 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

ii 0 

CONNECTS TO DUG. 2206 E.C. 

a .- 
CONNECTS TO DUG. 219T 
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E: 

ITEM NO. 

EFFINGHAM COUNTY RAILROAD CROSSING PROJECT 1 ' - 
ROUTE TR14 \ < I  

MOUNDS TOWNSHIP ROAD DISTRICT 
I I I 1 UNIT 1 

ITEM 1 UNIT UANTIT PRICE AMOUNT 
1 /EARTH EXCAVATION 1 CY 1 100.00 
2 . IEMBANKMENT I CY I 400.00 
3 'AGGREGATE BASE COURSE TYPE A 1 TON I 230.00 
4 AGGREGATE SURFACE COURSE TYPE A /  TON i 60.00 
5 BITUMINOUS MATERIALS PRIME COAT 1 GAL I 250.00 
6 BITUMINOUS MATERIALS COVER & SEAL/ GAL 1 500.00 

$10.00 $1,000.00 
$15.00 $6,000.00 
$20.00 $4,600.00 
$20.00 $1,200.00 

$2.00 $500.00 
$1.50 $750.00 

I I I 

$0.00 
$2,500.00 

1 $2.500.00 
/$34,000.00 

I 
I 
I 

I 
Right-of-way Acquisition I 

Construction Engineering ! 
Estimated Project Cost I 

a Design Engineering 

7 

I I 

7 COVER & SEAL COAT AGGREGATE 1 TON i 10.00 1 $30.00 
a PIPE CULVERT 15" CMP 1 FOOT I 70.00 1 '$15.00 
9 IPlPE CULVERT REMOVAL 1 EACH 1.00 I $100.00 

I I I I 

I I i 

$300.00 
$1.050.00 

$100.00 

I I 

I 
I 

I 1 
i 

Prepared By. 
MILANO & GRUNLOH ENGINEERS, INC 

I 
I 

May 9, 1997' I 
Job #97214C I I 

I I 

12 (RAILROAD INSURANCE 1 LS ! 1.00 /$5.000.00 

I I I ! 

[IBIT C 
:E 1 

$5,000.00 

I 
I 
1PROTECTlON OF RAILROAD TRAFFIC 

LS 1.00 $3,000.00 $3,000.00 


